DETERMINATION AND FINDINGS FOR
SINGLE AVAILABLE SOURCE PROCUREMENT

Agency: Child and Family Services Agency
Caption: Conference Room modification
Contractor: Rand Construction Corporation (Rand)
Contract Number: DCRL-2014-R-0055
Expiration: September 30, 2014
FINDINGS
1. AUTHORIZATION:
D.C. Official Code §2-354.04, 27 DCMR 1304, 1700 and 1701.
2. MINIMUM NEED:
The Government of the District of Columbia, Child and Family Services Agency
(CFSA), has the following minimum need:
Soundproofing of the conference room by upgrading the glass and additional door frames
to accommodate the fair hearing room situated by the conference room, as well as
removing walls from existing offices to enlarge the areas, ensuring the temperature
control balances are accurate and adding Ideal Paint.
3. ESTIMATED FAIR AND REASONABLE COST:
$81,523.00
4. FACTS WHICH JUSTIFY A SINGLE AVAILABLE SOURCE

PROCUREMENT:

Minor additional work was needed for the conference room consisting of soundproofing
and configuration of the fair hearing room situated in this area. A Determination and
Findings for a Single Available Source Procurement was posted on the Office of
Contracting and Procurement’s (OCP’s) website on December 6, 2013. Additional work
involving removing walls from existing offices to enlarge the areas, ensuring the
temperature control balances are accurate, as well as adding Ideal Paint, is needed to be
completed by this contractor due to the reasons detailed below.

Rand is responsible for the Tenant Improvement Construction under contracts with the
Developer. Rand has already performed the reconfiguration of the rooms to create the
conference room at CFSA and is responsible for providing post LEED Commissioning
and Building Management System Operating/Monitoring services. Since the Building
systems (Telephone, Data, Fire Alarm, Sprinkler, Mechanical and Electrical) have all
been inspected, certified, balanced and synced, the Building’s vital operating systems are
under warranty. All these sensitive vital systems would be affected by any changes to the
building current conditions and if changes were to be made by a contractor not currently
holding the building warranties those warranties would be voided. Since this building is



LEED Platinum certified, construction must follow LEED requirements and monitored
under a Base Building Information Monitoring System (BIM), and changes to the
building must be executed and reprogrammed into this system by a Vendor holding the
Warranty. Any reconfiguration of an Office or Space will affect the following building
system: Telephone, Data, Fire alarm, Sprinkler, Mechanical and Electrical. Most of
these systems affect each other, thereby affecting warranties on other systems that may
not have been thought to be affected. A market survey was not conducted as the services
consist of additional requirements to the original work performed by the contractor and
for the reasons detailed above.

CERTIFICATION BY AGENCY HEAD:

| hereby certify that the above findings are true, correct and complete to the best of my
knowledge.

Date Brenda Donald
Director
Child and Family Services Agency

CERTIFICATION BY CONTRACTING OFFICER

| have reviewed the above findings and certify that they are sufficient to justify the use
of the sole source method of procurement under the cited authority. | certify that the
notice of intent to award a sole source contract was published in accordance with 27
DCMR 1304 and that no response was received.

Date Tara Sigamoni
Agency Chief Contracting Officer

DETERMINATION

Based on the above findings and in accordance with the cited authority, | hereby
determine that it is not feasible or practical to invoke the competitive bidding process
under Section 402 of the Procurement Practices Reform Act of 2010, effective April 8,
2011 (D.C. Law 18-371; D.C. Official Code 8§ 2-354.02). | further find that the contractor
listed above is the only available source that can meet the District’s minimum needs.
Accordingly, | determine that the District is justified in using the sole source method of

procurement.

Tara Sigamoni Date
Agency Chief Contracting Officer



